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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: April 24, 2013

The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: February 15, 2013

Iltem 33. Job No. D-30-003-13, Statewide Structural Engineering Services, Bureau of
Bridges and Structures was revised by adding a DBE goal of 10%.

ltem 35. Job No. P-30-002-13, Engineering Services for Testing, Monitoring, and
Evaluations Statewide for the Bureau of Materials and Physical Research has been
added to the Professional Transportation Bulletin. Item 35 Statements of Interest are
due by 12:00 noon on March 1, 2013.
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State Of lllinois
Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1. It is
available on IDOT’s WEBSITE at http://www.dot.il.gov.

Professional Transportation Bulletin
The Professional Transportation Bulletin Contains information pertaining to the advertisement for
offers of interest for professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:
Carrie Kowalski

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.gov Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway

Attn: Consultant Unit

Room 330

Springdfield, IL 62764

Regional/District Contact information.

Region 1 Region 2
Mr. John Fortmann District 2 District 3
District 1 Mr. Paul Loete Mr. Paul Loete
201 West Center Court 819 Depot Avenue 700 East Norris Drive
Schaumburg, IL 60196 Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350
Region 3 Region 4
District 4 District 5 District 6 District 7
Mr. Joseph Crowe Mr. Joseph Crowe Mr. Roger Driskell Mr. Roger Driskell
401 Main Street Route 133 West 126 East Ash St. 400 West Wabash
Peoria, IL 61602 P.O. Box 610 Springfield, IL 62704  Effingham, IL 62401
Paris, IL 61944
Region 5
Mr. Jeffrey Keirn (Acting) Mr. Jeffrey Keirn (Acting)
District 8 District 9
1102 Eastport Plaza State Transportation Building
Drive P.O. Box 100
Collinsville, IL 62234 Carbondale, IL 62903
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Tentative Schedule
For
Professional Transportation Bulletins

ACTIVITY PTB 168 PTB 169 PTB 170 PTB 171 PTB 172 PTB 173 PTB 174
PUBLISH PTB 05-02-13 | 08-08-13 | 11-14-13 | 02-06-14 | 05-01-14 | 08-07-14 | 11-06-14
***STATEMENTS OF
INTEREST 05-23-13 | 08-29-13 12-05-13 | 02-27-14 | 05-22-14 | 08-28-14 | 12-04-14
ARE DUE
SELECTION MEETING 07-17-13 | 10-23-13 | 01-29-14 | 04-23-14 | 07-16-14 | 10-22-14 1-28-15

»+ STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED
BETWEEN, Publish Date 02-08-13 & 02-28-13 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins.

E-mailed Statements of Interest WILL NOT be considered.
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NOTICE

Proposed Negotiation Meeting information for Items will be available at the following
link: http://www.dot.il.gov/dobuisns.html

Consultant Services
Bridge CADD Standards F Downloads

cADD Roadway Drafting Reference Guidelines
Link for CADD Standards/Downloads
negotiation CADD Roadway and Structure Project Deliverables Policy
information Consultant Farms
Consultant Mentor Protégé Prodramm
Consultant Prequalification
Consultants Professional Transportation
Bulletins
Facility Cost of Capital Rates
Federal Mileane Reimbursement Rates for existing contracts with
CORLISY
Freguently Asked Questions NEW
Begotiation Information for Current Bulletin
Professional Transpartation Bulletin
Schedule
Standard Agreement Provisions for
Consultants
State Wileane Reimbursement Rates
Linifarm Audit and Accounting Guide
e Regionl e Region 2 e Region 3
e John Fortmann e Paul Loete e Joseph Crowe
e District 1 e District 2 e District4
e [tems1-18 e [tems 19-20 e [tems 24 -26
e District 3
e [tems 21-23
e Region4 e Region5 e Bureau of Bridges & Structures
e Roger Driskell o Jeffrey Keirn e Carl Puzey
e District 6 e District 8 e Item 33
e Item 27 e |tems 28 -30
e District9

¢ Bureau Design &
Environment
e John Baranzelli
o |tem 34

e Item31-32
¢ Bureau Materials & Physical
Research
e David Lippert
e Item 35
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NOTICE

EPAS
ELECTRONIC SUBMITTALS -- Update
2-8-13

Submit all Statements of Interest through EPAS.

Hard Copies and/or E-mailed Statements of Interest will not be accepted.

The instructions regarding submittals for EPAS are located under the IDOT website, Doing
Business, Consultant Services, Consultant Prequalification.

http://www.dot.il.gov/desenv/pregcons.html Please refer to the manual for Statement of Experience
and Financial Condition and Statements of Interest submittal processes.

EPAS will not allow incomplete or partial submittals. It will not allow submittals after the cutoff time.
Do not wait to start this process. | strongly encourage review of the manual and completing as
soon as possible.

The status of the firm’s Statements of Interest submittal can be viewed in EPAS. Status should say
submitted, if the status is in progress it has not been submitted.

For Specialty Consultant firms not currently prequalified and that wish to submit on specialty items,
such as the items in this bulletin for the Bureau of Materials and Physical Research and the
Painting Inspection for District One, please contact Carrie.Kowalski@illinois.gov to establish an
EPAS account.

Statement of Experience and Financial Condition

All updates to Statement of Experience and Financial Condition are required to be completed
through the Engineering Prequalification Agreement System (EPAS).

THE DEPARTMENT WILL NOT ACCEPT PAPER VERSIONS. This includes staffing updates,
category requests, change in address, etc.

After a firm is prequalified and approved, it can be updated by amending the SEFC application.
Logon to EPAS, select amend, and be specific in the text as to what is being revised. Revise the
Statement of Experience and Financial Condition application and when completed, submit to IDOT
for review.

Only one active application at time can be done. If there is data in the IDOT queue to be reviewed,
an update cannot be done until IDOT has completed its review. If the application is in the firm’s
queue and says in progress that means it has not been submitted to IDOT. The summary and
submit and the approval box must be completed by the firm. When the application says submitted,
then it's been sent to IDOT for review.
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Notice
EPAS INFORMATION

Selecting Help on EPAS will bring up the following screen. There are directions, links to consultant related sites, contact information, and a
Latest News section, which has been created to allow notifications to be posted in one location.

e - Engineering Prequalification and Agreement Sysfem

AR L. Sehneider, Seeretary

Welcome to the EPAS System

The Professional Transportation Bulletin is the official notice of needed professional services for the Illinois Department of Transportation. General

This bulletin is sent to each professional consultant on IDOT's prequalified list. A Professional firm who is not prequalified may obtain the necessary information to become w BTy EIEEEE

preqgualified from the IDOT website on the Consultant Pregualification page. + Design & Environment

Manuals
The PTB is not an invitation for bids. Firms properly prequalified for any of the projects listed within the PTB may indicate their desire to be considered for selection by

submitting a Statement of Interest (SOI) for the project using the Engineering Prequalification and Agreement System (EPAS). For further information regarding PTB's, visit the + Design & Enxflronrjent Forms
Consultant Services Professional Transportation Bulletins page. + Subscription Services
o . - . . . . . + EPAS Instruction Manuals
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of any DOT-assisted contract or in the administration of its DBE Program K
or the requirements of 49 CFR part 26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration + EPAS FAQ's
of DOT-assisted contracts.
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm's professional qualifications, experience, and expertise of key personnel
to be assigned to the project with consideration also given to:
SEFC

1. Ability to complete the work in the time required and the firm's existing workload.

2. The firm's proximity to the project, when important. + SEFC Information

3. Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing the project objectives. + lllinois Certification Program

4. Financial evaluation of the firm and its accounting methods.

5. Performance rating for past work done for IDOT, if applicable.
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects listed within a PTB during the two-week period preceding the Selection PTB

Committee Meeting for that PTB.

+ S0I Instructions

+ Professional Transportation
Bulletin

é Latest News + Consultant Mentor-Protege

Program

+ Notice of Contract Awards

+ Professional Transportation Bulletin 167 will be published shortly. To be notified when the PTB is available on the web site and for any other consultant related + State Board of Elections

issue the firms should subscribe to the subscription service for Bureau of Design and Environment Consultant Engineering Electronic Subscription Service. %

Contact Us

Send correspondence to:

Illinois Department of Transpertation
2300 5. Dirksen Farkway
Springfield, 1L 62764

Business Policy Questions
Contact: Carrie Kowalski =1

System Related Questions
Contact: EPAS Mailbox =1

Professional Transportation Bulletin 167 Revised February 15, 2013



NOTICE
FOR
JOINT VENTURE
2-08-13

Statements submitted by Joint Ventures may be considered unless specifically stated in the
advertisement that they cannot. The Joint Venture, Agreement signed by all parties, must be
included with the statement of interest. The Joint Venture entity will have the sum of the
individual firms’ prequalification, capacity and evaluation history.

IDOT DOES NOT have a form for joint venture agreements. The firms submitting as a joint
venture are required to obtain and submit the joint venture agreement.

If a firm is submitting as part of a JV team, then the firm may not submit as a prime alone or
as part of another Joint Venture team on the same item.

The required insurance coverage applies to the Joint Venture entity.

The Joint Venture entity will submit one statement of interest with the following specified:

e The party who will be the managing the firms, i.e. the lead firm.

e Which party is doing invoicing (typically the lead firm)

o The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing)

e Each individual firm’s work left, delinquent debt, Iran disclosure, and disclosure forms
A&B are required.

¢ Key personnel name and firm name on Exhibit A.

Joint Ventures can be submitted through EPAS. The firm’s interested in performing Joint

Ventures must coordinate with each other and submit through EPAS. The lead firm should
submit the Joint Venture and the joint venture entities must submit the required forms.
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springdfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #167
Publish February 8, 2013

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project
through the Engineering and Prequalification Agreement System (EPAS).

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS,
PRIOR TO 12:00 P.M. LOCAL TIME, Eebruary 28, 2013. STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning
your firm to members of the Consultant Selection Committee.
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Information for Submitting Statements of Interest
(SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the IDOT prequalification category of
work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project.

All interested firms must submit through the Engineering Prequalification and Agreement
System (EPAS). This includes specialty firms, for items in the Professional Transportation
Bulletin that do not have prequalification categories, ie firms not prequalified in the established
prequalification categories; typical items are painting, manual rewrites, steel fabrication
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to
establish and account.

The instructions for using EPAS are located on the IDOT Website under Doing Business,
Consultant Services, Consultant Prequalification, EPAS Instruction Manual:
http://www.dot.il.gov/desenv/preqcons.html

Information to consider when submitting:

o A brief statement of the firm’s interest in performing the work. (Should be concise to the
point, suggest approximately 2 pages)

o Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make
applicable to the requested advertisement.

o Exhibit A is used to give a snap shot of the firm’s proposed staff as follows:

o List the required key personnel to match required prequalification categories and
any additional personnel requirements designated in the project advertisement.
(Include firm name if work is to be completed by Subconsultant)

o QC/QA personnel must be different individuals than the staffing, which prepared
the documents.

o Attach resumes of all key personnel listed in the SOI. It is recommended that
individual resumes should not exceed two pages and must be relevant to the
expertise required for the specific project.

o Designate the estimated time required to complete the project using the
personnel presented. A completion date and/or number of months to complete
the project should also be provided.

o ldentify proposed subconsultants and item(s) of work they will perform. If a DBE
Goal is in the advertisement list the DBE subconsultant(s) and work the firm will
be performing. All Subconsultants must be prequalified in the area of work they
will be performing.

o Include Mentor Protégé data if participating.
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Information for Submitting Statements of Interest
(SOI)

Exhibit B is required for Projects involving Location Design Studies
(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and
all Environmental Reports (Environmental Assessment and Environmental Impact
Statements)

Experience of the staff or firm in accomplishing similar types of work should be shown
for only the most recent projects and should be concise and relevant to the expertise
required for the specific project. If there are several projects with the same work
completed, then one summary would be adequate with each location and the project
manager noted for each. This information should be shown at the end of the SOI.

In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.

The Current Obligation’s information is an on line application in EPAS. It must be
completed before you submit the Statements of Interest.

Instructions for completing Disclosure Forms A and B are included on pages 1and 2
immediately preceding Forms A and B. Disclosure The Disclosure Forms are a
separate document and one set for each prime is submitted. In addition, Form B should
not include IDOT projects, since this information is already included in the Current
Obligations.

The Delinquent Debt is generated in the EPAS system and is submitted as a separate
document. Only one document, for prime and subconsultants, with all pertinent data is
required. Instructions are included with the Delinquent Debt.

The Disclosure of Business Operations in Iran is also a separate document. Only one
document for each prime is required. Instructions are included at the bottom of the
Disclosure of Business Operations in Iran document.

Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B,
Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required
to be considered.

Note: Actual signatures are required on the documents
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PROFESSIONAL TRANSPORTATION BULLETIN
REQUIRED FORMS
FOR
STATEMENT OF INTEREST SUBMITTAL

The information required by the forms is required, but with the New EPAS application, it will be
handled differently. The information is contained in the EPAS Instruction Manual and can be
followed in the EPAS SOl process.

Please review the EPAS manual instructions for the submittal process.
http://www.dot.il.gov/desenv/pregcons.html

The BDE Current Obligations is completed in the new system; it is not a separate document.
The Delinquent Debt is generated in EPAS, based on the Statements of Interest applications.

The Disclosures A & B are submitted via EPAS. The form is required to be completed and
attached separately and then attached in the EPAS Application.

BDE Forms are also located at: http://www.dot.il.gov/desenv/deform.html .
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Item #

County

Reqgion 1/District 1

1.

2.

10.

11.

12.

13.

14.

15.

16.

17.

Various

Various

Cook

Cook

Various

Various

McHenry
Cook
Various
Various
Cook &
DuPage

Cook

DuPage

DuPage

Various

Cook

Various

TABLE OF CONTENTS
PTB 167

Description

Job No. C-91-181-13, Various Construction Inspection Projects

Job No. C-91-180-13, Construction Inspection for Various Bridge Painting
Projects

Job No. C-91-175-13, Construction Inspection for I-90 (Kennedy Expy) at
Cumberland Ave.

Job No. C-91-390-12, Construction Inspection for US 12/45 (Mannheim Rd): IL
72 (Higgins Rd) to 1-190 (Kennedy Expy)

Job No. P-91-192-13, Phase | Services for Various Bicycle Projects and
Pedestrian Accommodations

Job No. P-91-195-13, Various Phase | Projects

Job No. C-91-182-13, Construction Inspection for US 14: W. Lake Shore Drive
to Lucas Rd & Lucas Rd to Crystal Lake Ave. & at Ridgefield Rd (S. Jct.)

Job No. C-91-196-13, Construction Inspection for US 12/45 (Mannheim Rd.): I-
190 (Kennedy Expy.) to IL 19 (Irving Park Rd.)

Job No. C-91-204-13, Construction Inspection for Various Crack and Joint
Sealing Projects

Job No. D-91-202-13, Various Subsurface Utility Engineering Projects

Job No. C-91-178-13, Construction Inspection for IL 83, From IL 72 (Higgins
Rd.) to IL 64 (North Ave.)

Job No. C-91-176-13, Construction Inspection for [-94 (Kennedy Expy) at Ohio
St.

Job No. D-91-185-13, IL 38 at Winfield Road, Phase Il Project

Job No. D-91-177-13, FAP 347 (IL 38)(Roosevelt Road) at County Farm Road
Phase Il Project

Job No. P-91-179-13, Phase | Studies Program Management for Various
Projects

Job No. C-91-203-13, Construction Inspection for 1-94 (Bishop Ford Expy) at
Stony Island Interchange

Job No. C -91-193-13, Various Quality Assurance Projects
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Item # County

Reqgion 1/District 1

18. Kane

Region 2/District 2

19. Various
20. Various

Reqion 2/District 3

21. Various

22. Grundy &
Livingston

23. Grundy &
Kendall

Reqion 3/District 4

24. Warren &

Henderson
25. Various
26. Henderson

Reqion 4/District 6

27. Various

Reqion 5/District 8

28. Various
29. Various
30. Various

Reqion 5/District 9

31. Various

32. Franklin &
Williamson

TABLE OF CONTENTS
PTB 167

Description

Job No. P-91-201-13 &D-91-201-13, US 30 from west of Dugan Road to west of
IL 47, Phase I/l Project

Job No. P-92-021-13, Various Survey Projects

Job No. P-92-022-13, Various Phase I/ll Projects

Job No. C-93-030-13, Construction Inspection for Various Projects

Job No. C-93-047-13, Various Construction Inspection Projects, Various
Rail/Highway Grade Crossings Along the Union Pacific Railroad

Job No. C-93-032-13, IL 47, from north of I1-80 to Sherril Road in Grundy
County, Phase Il Project

Job No. C-94-014-13, Construction Inspection for IL 116 from west of Media to
Us 67

Job No. C-94-015-13, Construction Inspection for Various Projects

Job No. P-94-003-13, FAP 313, US 34, from Carman Road East of Gulfport to
just East of TR 111, Phase | Project

Job No. D-96-018-13, Various Phase I/ll Projects

Job No. D-98-028-13/P-98-028-13, Various Survey Projects
Job No. C-98-014-13, Construction Inspection for Various Projects

Job No. C-98-013-13, Construction Inspection for Various Projects

Job No. P-99-001-13, Various Survey Projects

Job No. D-99-011-13, I-57/1-64, Jefferson, ITS Message Board, Phase Il Project
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TABLE OF CONTENTS

PTB 167
ltem # County Description
Bureau of Bridges
33. Various Job No. D-30-003-13, Statewide Structural Engineering Services
Bureau of Design and Environment
34. Various Job No. P-30-009-13, Various Statewide Waste Assessments

Bureau of Materials and Physical Research

35. Various Job No. P-30-002-13, Engineering Services for Testing, Monitoring, and
Evaluations Statewide
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Job No. C-91-181-13; Various Construction Inspection Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 02, 2013 at 11:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout District One. Four (4) to eight (8) engineers and /or
engineering technicians are anticipated to be required during the 2013 and 2014 construction
seasons. Typical assignments would include but are not limited to, general construction
inspection, project finalization, and documentation, including PCC & bituminous concrete paving
operations, drainage, patching, bridge structures, bridge painting and providing general
assistance as a member of a field crew. Survey/layout services may be required. This work
may be in either English or metric units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, cell phones, and vehicles for
personnel use on construction sites and for traveling between projects.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contact will be 18 months after authorization to
proceed is given.

Key personnel listed on Exhibit A for this project must include:

e Project Manager
e Inspectors (A current IDOT Construction Documentation Certificate is required)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. C-91-180-13: Construction Inspection for Various Bridge Painting Projects,
Various Routes, Various Counties, Region One/District One.

This project requires 5% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 02, 2013 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required to provide construction inspection for the
supervision, inspection, and documentation of various painting and inspection contracts. Work
includes, but is not limited to, providing contract supervision/inspection for various painting and
inspection contracts as requested by the District.

The Consultant will furnish approved engineer/technician(s) to act as Resident Engineer(s) on
assigned projects. The Consultant will perform on-site inspection, maintain documentation, and
submit pay estimates, change orders, and any other duties that would require the services of an
engineer/technician to complete these projects on a timely basis and in accordance with the
State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by the
department for each project. lllinois Construction Records System (ICORS) software will be
provided for downloading on the Consultant’s computer.

The department will furnish the Consultant with site specific plans and specifications per project,
the existing special provisions, the 2007 Standard Specifications for Road and Bridge
Construction, the 2011 Supplemental Specifications, any other available paint data, and a
contact person(s) to act as a liaison between the Consultant and the department.

The Consultant is required to have the following:

o Five years of experience in construction management and inspection services during
surface preparation and coating application.

e Three years of experience in environmental and worker monitoring on industrial lead
paint removal projects.

¢ Documented and acceptable quality control procedures.

e All necessary equipment to provide or accomplish the above mentioned tasks.

The completion date for this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work
(An lllinois Licensed Professional Engineer is desired).
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The person performing the duties of the Project Engineer (must be a National
Association of Corrosion Engineers (NACE) Certified Coatings Inspector — Level 3).

The person(s) performing the duties of the (One) — Resident Liaison Engineer/ (Two to
Four) — Technician(s) (must be a NACE Certified Coatings Inspector — Level 3)

The Documentation Engineer/Technician. (The person actively performing the
documentation on the project must possess a current IDOT Construction Documentation
certificate. Include the Documentation Certificate Number for the, Documentation
of Contract Quantities Class)

Statements of Interest must also include the following:

Your firm’s experience with this type of work, including the firm’'s experience in
construction management and inspection and in environmental work and worker
monitoring.

Your firm’s techniques for completion of this work.

Names of key personnel along with resumes indicating qualifications including the
registered Professional Engineer in charge of the project, the person who will act as a
Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will
act as Resident Liaison Engineer/Technician(s). (Exhibit A)

A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

Name, location, and accreditation of laboratory to be used.

A statement of your firm’s ability to perform the work within the time frame described
above.

The firm’s quality assurance and quality control plan.

Firm’s calculated burden and overhead rate.

Name and phone number of the contact person in your organization.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. C-91-175-13, Construction Inspection for 1-90 (Kennedy Expy) at Cumberland
Ave., Cook County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 01, 2013 at 1:30 P.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required to provide construction inspection services for the
improvement of I-90 (Kennedy Expy) at Cumberland Ave. Work includes, but is not limited to,
bridge removal, widening and replacement, approach roadway reconstruction for a limited
distance and approach roadway resurfacing with limited widening between Balmoral Ave and
Higgins Road (IL 72), traffic signal modernization and interconnect consisting of a total of 7
traffic signals, Cumberland at Higgins(IDOT signal), Higgins at O’Hare Plaza II, Higgins at Dee
Road/East River Road(IDOT), Cumberland at CTA entrance and new spur road ( 2 CDOT
signals), Cumberland at Bryn Mawr (CDOT) and Cumberland Ave at Catherine St.(CDOT), new
roadway spur connection between the EB exit ramp and Bryn Mawr Ave will be constructed,
approach roadway and bridge lighting for IDOT and CDOT lighting systems will be provided
along Cumberland Ave as well as underpass lighting along 1-90, traffic surveillance work and
pipe jacking under the [-90 mainline EB lanes, ramp closure and a traffic detour, and all
incidental and collateral work necessary to complete the improvement.

The following structures may be included:

e S.N. 016-1250, Cumberland Ave over [-90
o S.N. 016-W004, Exit Ramp 1-90 EB to SB Cumberland Ave. retaining wall

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications.
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The anticipated construction completion date for this contract is June 30, 2014, plus 5 working
days. The Consultant must complete and submit final measurements, calculations and final
contract records documents to the department no later than six (6) weeks after the completion
of the project.

Key personnel listed on Exhibit A for this project must include:
o The Liaison Engineer (An lllinois Licensed Professional Engineer is desired).
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. C-91-390-12, Construction Inspection for US 12/45 (Mannheim Rd): IL 72 (Higgins
Rd) to 1-190 (Kennedy Expy), Cook County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2013 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required to provide construction inspection services for the
improvement of US 12/45 (Mannheim Rd) IL 72 to [-190 (Kennedy Expy). The proposed
improvement plan includes, but is not limited to, reconstruction and widening of 7,676 feet of
Mannheim Rd, reconstruction of approximately 1,025 feet of Zemke Boulevard/Bessie Coleman
Drive, reconstruction and widening of approximately 1,065 feet of Higgins Road, modernization
and interconnection of two signalized intersections along Mannheim Road at Zemke Boulevard
and Higgins Road, mainline storm sewer, lighting, pavement markings, signing, and all
incidental and collateral work necessary to complete the improvement.

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications.

The construction completion date is expected to be August 29, 2014. The Consultant must
complete and submit final measurements, calculations and final contract records documents to
the department no later than six (6) weeks after the completion of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired).

e The Assistant Engineer.
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e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for the,
Documentation of Contract Quantities Class)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level II| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. P-91-192-13, Phase | Services for Various Bicycle Projects and Pedestrian
Accommodations, Various Routes, Various Counties, Region One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2013 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required to evaluate, provide information on performance of,
and identify opportunities to implement bicyclist and pedestrian accommodation strategies such
as protected bike lanes, buffered bike lanes, two-way bike lanes with bicyclist traffic signals, and
diagonal pedestrian crossings (Barnes Dance).

The Consultant's work may include GIS database development, extensive siteffield visits,
measurements, route surveys, photo documentation, data collection, preparation of base maps
and mosaics, geometric studies, safety studies including crash analysis, Feasibility Studies, cost
estimates, public involvement including opinion surveys, and all other related work necessary to
complete the analysis.

The completion date for this contract will be 60 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The prime firm must be prequalified in the following categories to be considered for this
project:

Special Studies — Safety

Special Studies — Feasibility Studies

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. P-91-195-13, Various Phase | Projects, Various Routes, Various Counties, Region
One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 29, 2013 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and possible environmental studies throughout District One. The scope of work
may include but not be limited to new Phase | studies for intersections, small highway
segments, bridges, and/or assisting the District in completing on-going Phase | studies and
tasks. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader & Staff, and report to the In-House Studies Unit Head. The Consultant's work may
include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and
all other related work necessary to complete various Phase | studies and tasks. The Consultant
will be expected to perform work in the district office as needed. The Consultant may also be
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being
performed by IDOT personnel and other consultants.

The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

o The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Professional Transportation Bulletin 167 Revised February 15, 2013



The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)

Special Studies (Location Drainage)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. C-91-182-13, Construction Inspection for US 14: W. Lake Shore Drive to Lucas
Rd & Lucas Rd to Crystal Lake Ave. & at Ridgefield Rd (S. Jct.), McHenry County, Region
One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 01, 2013 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required to provide construction inspection services for the
improvement of US 14: W. Lake Shore Drive to Lucas Rd & Lucas to Crystal Lake Ave. & at
Ridgefield Rd (S. Jct). Work includes, but is not limited to, complete reconstruction of the
existing pavement from West Lake Shore Drive to south of IL 176, pavement will be portland
cement concrete (PCC), hot-mix asphalt widening and resurfacing from south of IL 176 to
Crystal Lake Avenue, complete replacement of the drainage system and signage, construction
of two 12’-wide lanes in each direction separated by a 22’-wide raised, landscaped median,
construction of a separate 10’-wide multi-use path from West Lake Shore Dr. to just south of the
McHenry County College, traffic signal improvement at the intersections of US 14 and West
Lake Shore Drive, Lucas Road, Ridgefield Road South, IL 176, Woodstock St., and Crystal
Lake Ave., installation of permanent traffic signal at the intersection of US 14 and Doty Road,
and all other work required to complete the project.

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications. The construction completion date is anticipated to be November 31, 2014
plus 5 working days. The Consultant must complete and submit final measurements,
calculations and final contract records documents to the department no later than six (6) weeks
after the completion of the project.
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Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer (An lllinois Licensed Professional Engineer is desired)
The Assistant Engineer.

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

The Materials Coordinator (RE Materials Training class is preferred)

The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. C-91-196-13, Construction Inspection for US 12/45 (Mannheim Rd.): 1-190
(Kennedy Expy.) to IL 19 (Irving Park Rd.), Cook County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2013 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering is required for construction inspection services for the improvement of US
12/45 (Mannheim Rd) 1-190 (Kennedy Expy) to IL 19 (Irving Park Rd.). The proposed
improvement plan includes, but is not limited to, reconstruction and widening of approximately
8,678 feet of Mannheim Road, widening and resurfacing of approximately 100 feet of Lawrence
Avenue, modernization and interconnection of two signalized intersections along Mannheim
Road at Montrose Avenue and Lawrence Avenue, mainline storm sewer, lighting, pavement
markings, signing, and all incidental and collateral work necessary to complete the
improvement.

The following structures may be included:

S.N. 016-7942, SB Mannheim Rd over new Balmoral Underpass

S.N. 016-7943, NB Mannheim Rd over new Balmoral Underpass

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications. The anticipated construction completion date for this contract is August 29,
2014. The Consultant must complete and submit final measurements, calculations and final
contract records documents to the department no later than six (6) weeks after the completion
of the project.
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Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer (An lllinois Licensed Professional Engineer is desired).
The Assistant Engineer.

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

The Materials Coordinator (RE Materials Training class is preferred)

The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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Job No. C-91-204-13: Construction Inspection for Various Crack and Joint Sealing
Projects, Various Routes, Various Counties, Region One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 02, 2013 at 1:00 P.M. in at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District One area. One (1) Assistant Engineer
and (Four (4) to eight (8) engineers and /or engineering technicians are anticipated to be
required during the 2013 and 2014 construction seasons. Typical assignments would include,
but are not limited to, general construction inspection, project finalization and documentation,
including PCC & bituminous concrete paving operations, drainage, patching, bridge structures,
crack and joint sealing, bridge painting and providing general assistance as a member of a field
crew. Survey/layout services may be required.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, cell phones, and vehicles for
personnel use on construction sites and for traveling between projects.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contact will be 18 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:
e Assistant Engineer
e Inspectors (Include the Documentation Certificate Number for IDOT Documentation
of Contract Quantities)

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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10.

Job No. D-91-202-13, Various Subsurface Utility Engineering Projects, Various Routes,
Various Counties, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2013 at 10:00 A.M. at the Region
One, District One Office in Schaumburg.

Subsurface Utility Engineering is required on approximately 30 to 40 various projects throughout
the district for use on Phase |, Il and Ill projects. The Consultant shall respond within 24 hours
to the District after receiving each work order assignment to discuss the scope of work,
negotiate hours of work, equipment required and direct cost. After the department gives the
Consultant authority to proceed, the Consultant shall commence work within 10 calendar days.
The subsurface utility engineering consists of providing the District with existing utility location
information in written documents and electronic CADD files for the various projects assigned.
This information shall be obtained by researching all utility company’s records, which have
facilities in the area, and by performing actual field surveys to verify and map at the appropriate
quality level of all existing utilities on the assigned project. The Consultant shall also determine
the existence, and approximate horizontal position of underground utilities through the
application of appropriate surface geophysical methods (QL B data). The exact horizontal and
vertical locations of underground utilities shall also be determined by actually physically locating
them (exposing and surveying) at designated spots with use of compressed air vacuum
excavating equipment insured not to damage existing utilities (QL A data). Field information
obtained and recorded in field books shall be drafted on plan sheets in electronic format using
current MicroStation and Geopak software utilized by the department. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as needed
basis. All work for this project may be in either English or metric units as directed by the
department.

The department will furnish the Consultant with any available survey notes, alignment data,
cross ties, design CADD files and bench marks.

The completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be experienced in managing multiple subsurface utility engineering
projects in urban environments).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will be in charge of surveys (must be an lllinois Licensed Surveyor).
Surveying prequalification category requirement maybe completed by prime and/or sub.
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The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering)
category to be considered for this project.

The Consultant’s statement of interest should demonstrate the following:

Experience in researching the location of utilities, above and underground.

Knowledge of the equipment/techniques necessary to locate the utilities.
o Surface geophysical techniques, such as, electromagnetic, magnetic, sonic, etc.
o Excavation by use of test holes using compressed air vacuum excavation or

comparable non-destructive equipment (Hydro excavating is prohibited).

e The ability to provide staff and equipment for simultaneous projects at different locations.

e The ability to determine the extent the proposed roadway improvements impacts the
existing utilities.

¢ A Project Manager and Project Engineer that has adequate experience in managing

subsurface utility engineering projects.

Utility Coordination

Under the direction of the District’s Utility Coordinator, this assignment may require coordinating
the location, relocation and adjustment of public and private utility facilities, implementing the
90-day law, investigating and approving utility permit applications and preparing/negotiating
utility reimbursable work agreements so as to facilities timely completion of the District’'s
highway improvement program and utility accommodate on the departments right-of-way, all in
an assigned geographical area. The assigned individual(s) will work from the District office, on
an as needed basis.

Statements of Interest must also include:

e Firm’s experience in subsurface utility engineering and utility coordination.
e Firm’s equipment and CADD capabilities.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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11.

Job No. C-91-178-13, Construction Inspection for IL 83, From IL 72 (Higgins Rd.) to IL 64
(North Ave.), Cook & DuPage Counties, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 02, 2013 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering is required for construction inspection for the improvement of IL 83 from IL
72 (Higgins Rd.) to IL 64 (North Ave). Work includes, but is not limited to, Class D (HMA)
pavement patching [Contractor shall patch first before milling], mainline milling of 2.5” and
resurfacing with 2” polymerized HMA surface course, (SMA), N80 and 1” polymerized leveling
binder, IL-4.75, N50, shoulder milling of 2.5” and resurfacing with 2” HMA surface course, Mix
“D”, N70 and 1” polymerized leveling binder, IL-4.75, N50, new storm sewers, catch basins and
ditch grading between Devon Ave. and Mark St., median removal and new pavement for the
extension of left turn lanes at Foster Ave, Hillside Dr. and Mark St, installation of thermoplastic
pavement markings and raised reflective pavement markers , various drainage structures will be
adjusted or reconstructed throughout project limits, aggregate wedge shoulders will be provided
at various locations throughout the project, median surface removal and replacement with
topsoil and seed, curb and gutter removal and replacement at various locations, drainage
structure and storm sewer cleaning throughout, detector loop removal and replacement
throughout, and all incidental and collateral work necessary to complete the project.

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications. The anticipated construction completion date for this contract is October
31, 2013 plus 5 working days. The Consultant must complete and submit final measurements,
calculations and final contract records documents to the department no later than six (6) weeks
after the completion of the project.
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Key personnel listed on Exhibit A for this project must include:
e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired).
¢ The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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12.

Job No. C-91-176-13, Construction Inspection for 1-94 (Kennedy Expy) at Ohio St., Cook
County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 2, 2013 at 11:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering is required for construction inspection for the improvement of 1-94
(Kennedy Expy) at Ohio St. Work includes, but is not limited to, reconstruction, realignment and
widening of the existing Ohio/Ontario outbound flyover roadway and bridge to SB 1-94 —Dan
Ryan Expressway —Ramp C and to WB |-90 —Ramp A, existing underpass along Ramp A will be
re-decked, abutments repaired and lengthened and the underpass lighting will be replaced,
existing bridge structure at this location over 1-90 will be removed and replaced with 2 new
bridge structures connected by an MSE wall which is part of the two new bridges, landscaping
work and surveillance, and all other work necessary to complete the project.

The following structures are expected to be included:

S.N.016-1322; 1-94/90 outbound Ohio/Ontario to SB [-94 flyover bridge to Dan Ryan
Expressway

S.N.016-1323; 1-94/90 outbound Ohio/Ontario to SB [-94 flyover bridge to Dan Ryan
Expressway

S.N.016-2573; Underpass structure from Ontario/Ohio outbound to WB 1-90 structure
S.N.016-Z014; Ramp C retaining wall
The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
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the services of an engineer to complete this project on a timely basis and in accordance with
State specifications.

The anticipated construction completion date for this contract is October 31, 2014 plus 10
working days. The Consultant must complete and submit final measurements, calculations and
final contract records documents to the department no later than six (6) weeks after the
completion of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired.)
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level 1| HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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13.

Job No. D-91-185-13, IL 38 at Winfield Road, Phase Il Project, DuPage County, Region
One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultants who is selected for this project, and all subconsultants the prime Consultant
will be using, are scheduled to attend an initial meeting on May 2, 2013 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications and cost
estimates for reconstruction and widening, traffic signal modernization, and drainage
improvements to lllinois Route 38 (Roosevelt Road) at Winfield Road in DuPage County, District
One.

The department will furnish the Consultant with available microfiim plans, project report,
hydraulic report and other necessary items.

The Consultant's work includes preparation of contract plans, specifications, and estimates.
The Consultant will prepare roadway plans, supplemental surveys, drainage & utility
investigation, all applicable permits, and all other necessary related work to complete Phase Il
contract plans. The Consultant will also review and prepare plans to ensure that all plans are
within the framework of the department’s policies and procedures and local agency’s
requirements; and all applicable manuals and schedules.

The current estimated construction cost for this project is $5,000,000. The completion date for
this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work).

The prime firm must be prequalified in the Highways (Roads and Streets) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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14,

Job No. D-91-177-13, FAP 347 (IL 38)(Roosevelt Road) at County Farm Road Phase |l
Project, DuPage County, Region One, District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2013 at 9:30 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for preparation of contract plans, specifications and
cost estimates including structures and highway plans for reconstruction to add turn lanes along
IL 38 at the intersection of County Farm Road and Shaffner Road, in the Village of Winfield. The
profile is expected to be modified and the two existing structures carrying IL 38 and Shaffner
Road, respectively, over Winfield Creek are anticipated to be replaced by a single double cell
box culvert. The project is expected to include the addition of east bound dual left turn lanes
and a west bound right turn lane at the intersection of IL 38 and County Farm Road, as well as a
west bound left turn lane at Shaffner Road. The project is also anticipated to include traffic
signal modernization and installation of barrier median along IL 38 to improve access control.

The following structure is expected to be in this project:
S.N. 022-0145(E); IL 38 over Winfield Creek

The department will furnish the Consultant with available microfiim plans, Project Report,
Location Drainage Studies, Hydraulic Reports, and any other available items.

The estimated construction cost for this project is $8,040,000. The Consultant’s work includes
preparation of contract plans, specifications, and estimates, including maintenance of traffic
plans and all other works required to complete the project. The completion date for this contract
will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of proposed drainage plans (must be an lllinois Licensed Professional
Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience.)

The prime firm must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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15.

Job No. P-91-179-13, Phase | Studies Program Management for Various Projects, Various
Routes, Various Counties, Region One, District One

This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 25, 2013 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

A Program Management (PM) Consultant is required for Phase | engineering services. The
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader
& Staff, and report to the Consultant Studies Unit Head. Consultant staff will be expected to
perform work in the district offices a minimum of three days a week. The Consultant will be
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being
performed by department personnel and other Consultants. The work may also include but
would not be limited to data collection, preparation of base maps and mosaics, geometric
studies, crash analyses, capacity analyses including intersection design studies, route as well
as stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports,
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other
related work necessary to complete various Phase | studies and tasks. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as
well as archaeological, historical, wetland, and special waste survey coordination.

The cumulative cost of construction of these projects is anticipated to be in excess of
$100,000,000. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibits A & B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

o The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)
Special Studies (Traffic Studies)
Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and

Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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16.

Job No. C-91-203-13, Construction Inspection for 1-94 (Bishop Ford Expy) at Stony Island
Interchange, Cook County, Region One/District One.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 01, 2013 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering is required for the construction inspection for the improvement of |-94
(Bishop Ford Expy) at Stony lIsland Interchange. Work includes, but is not limited to,
improvements of the seven bridges in the interchange which vary from minor improvements
such as bridge deck replacement, deck overlays, bearings and expansion joints replacement,
and substructure rehabilitation, to major improvement such as bridge replacements, roadway
geometric improvement to current standards which involve additional roadside protection,
shoulder reconstruction, installation of median concrete barrier, signage, re-stripping, structure
and excess pavement removal, retaining wall removal, resurfacing, and minor realignment and
reconstruction of ramps and intersections, traffic signal modernization, new bridge and roadway
lighting, and all other work necessary to complete the project.

The following structures are anticipated to be included:

S.N.016-2437; rehabilitation of existing, WB Stony Island Connector over Stony Island
Extension

S.N.016-2436; removal and replacement, EB Stony Island Connector over 1-94 Bishop Ford

S.N.016-2440; rehabilitation of existing, EB and WB Stony Island Connector over Norfolk
Southern Railroad and Woodlawn Avenue.

S.N. 016-2439; complete removal, EB and WB Stony Island Connector over Dorchester Road

S.N. 016-2438; removal and replacement, EB Stony Island Connector Over NB Stony Island
Extension (to NB Stony Island Extension)

S.N. 016-2441; rehabilitation of existing, NB Stony Island Extension over 103™ Street
S.N. 016-2442; rehabilitation of existing, SB Stony Island Extension over 103" Street

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.
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The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications. The anticipated construction completion date for this contract is October
31, 2014. The Consultant must complete and submit final measurements, calculations and final
contract records documents to the department no later than six (6) weeks after the completion
of the project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (An lllinois Licensed Professional Engineer is desired.)
¢ The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number for IDOT
Documentation of Contract Quantities)

e The Materials Coordinator (RE Materials Training class is preferred)

e The Materials QA Technician. (The person shall have a Level || HMA and PCC training
and IDOT class S-33, Soil Testing)

e Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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17.

Job No. C -91-193-13 Various Quality Assurance Projects, Various Routes, Various
Counties, Region One/District One.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2013 at 10:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Ill engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles
(RAS) testing, pipe and precast producers and prestressed and precast producers. Services
and responsibilities include structural steel and miscellaneous materials inspection at various
sources or jobsites, Independent Assurance sampling and testing for the department for both
HMA and PCC according to Federal guidelines at both plants and jobsites on as as-needed
basis. Additional services and responsibilities include quality assurance inspection of
prestressed and precast producers at both plants and jobsites on an as-needed basis. The
project includes Complete Quality Assurance Testing in accordance with The Standard
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any
appropriate contract special provisions and plan notes or details. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast faciliies and various producers and suppliers of structural steel and
miscellaneous materials.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement. The Consultant will maintain
records and submit documentation of QC and QA activities required by the construction
contract, Manual for Fabrication of Precast Prestressed Concrete Products, Policy
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3.

This work must be completed within 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume duties as Project Manager for all aspects of the
work (An lllinois Licensed Professional Engineer is desired).

e The person(s) who will be in charge of QA Lab and Field Testing.

e QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians.
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e ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians.
e The Materials QA Technician.
e Structural Steel and Miscellaneous Materials Source Inspector

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class

The prime firm must be prequalified in the following categories to be considered for this project:
Special Services (Quality Assurance: HMA and Aggregate)
Special Services (Quality Assurance: PCC and Aggregate)
Statements of Interest, including resumes of the key people noted above and must include
Certificates of completion, must be submitted electronically to the Central Bureau of Design and

Environment through the Engineering and Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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18.

Job No. P-91-201-13 &D-91-201-13, US 30 from west of Dugan Road to east of IL 47,
Phase I/ll Project in Kane County, Region One, District One

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 26, 2013 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | and Il engineering services are required for all work associated with the preparation of a
preliminary engineering report and environmental study anticipated to be processed as a
Categorical Exclusion, and the preparation of contract plans, special provisions and estimates
for the improvement of US 30 from west of Dugan Road to east of IL 47.

Phase | is expected to include stakeholder involvement, data collection, preparation of base
maps and mosaics, topographic survey, crash analyses, traffic studies, geometric studies,
intersection design studies, traffic maintenance analysis including a traffic management plan,
drainage work including a Location Drainage Study (LDS), cost estimates, project report, and all
other work necessary to complete Phase |.

Phase Il work is anticipated to consist of the preparation of contract plans, specifications, cost
estimates, estimates of time, TS&L'’s, structure and roadway plans, geotechnical studies, traffic
signal plans, and all other related work necessary to complete Phase Il.

The department will furnish to the Consultant any available aerial photography and mapping,
crash data, utility coordination and correspondence, and right-of-way data, as well as
archaeological, historical, wetland, biological, and special waste survey and coordination.

The estimated construction cost for this contract is $22,000,000. The completion date for Phase
I will be 18 months after authorization to proceed. Phase Il will be negotiated near the
completion of Phase |. Phase Il work must be completed within 18 months after authorization to
proceed with Phase Il.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of hydraulic/drainage
calculations and preparation of the Drainage/Hydraulic Reports (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer).

e The person who will perform/supervise the work in the area of surveying (must be an
lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person in charge of the CSS/Public Involvement procedures. Include a detailed
description of the CSS/Public involvement work he/she has directed involving facilitation
of public meetings and hearings, organizing work groups and press conferences,
drafting press releases and property owner contract letters, etc.

The prime firm must be prequalified in the following categories to be considered for this project:
Location/Design Studies (Reconstruction/Major Rehabilitation)
Special Studies (Location Drainage)
Highways (Roads and Streets)
Structures (Highway: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and

Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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19.

Job No. P-92-021-13, Various Survey Projects, Various Routes, Various Counties, Region
Two/District Two.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 1, 2013 at 10:30 A.M. at the Region
Two/District Two Office in Dixon.

Phase | engineering services are required to furnish various surveys throughout District Two.
Work is anticipated to include field office assistance for surveys to establish or re-establish
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-
Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies
of recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of
Survey, and staking plans for projects of approximately 20 parcels. Work orders under the
blanket agreement will be negotiated and authorized by the department on as as-needed basis.

In addition, the Consultant selected may perform survey functions, including, but not limited to
horizontal and vertical control for aerial mapping projects and topographic surveys. The
Consultant may be required to contact local land surveyors for their input and may be expected
to obtain historic survey reference data.

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

e The person who will perform/supervise the work in the area of surveying (must be an
lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project:

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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20.

Job No. P-92-022-13, Various Phase I/ll Projects, Various Routes, Various Counties,
Region Two/District Two.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 30, 2013 at 10:30 A.M. at the
Region Two/District Two Office in Dixon.

Phase | and/or Il engineering services including Environmental Services are required for various
projects throughout District Two. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis. All work for this project will be in
English units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion
projects only). This work may include data collection, development of alignment alternatives,
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L)
drawings, structure plans, and other related work and exhibits necessary to produce the Project
Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings,
structure plans, roadway plans, and any other related work to complete final plans, special
provisions and estimates.

Environmental services may include writing an EA re-evaluation, EIS re-evaluation, 4(f) report,
Section 106 report, Biological Assessment, and/or Conservation Plan for Incidental Take
Authorization; conducting noise analyses; conducting a tree survey; planning a mitigation site;
and other related environmental work and exhibits necessary to produce a required report.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. The engineering sources required may consist of only a portion of the total
engineering work on a certain project.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction cost for this project is $200,000 to $4,000,000. It is anticipated that
this contract will include approximately 3 to 15 different projects. This completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of surveys (must be an lllinois Professional Licensed
Surveyor).

The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, community impacts, and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recent Statement of Experience and Financial Condition.

Person(s) trained and experienced in writing environmental documents.

Person(s) trained and experienced in writing Section 106/4(f) documents.

Statements of Interest must also include examples of work completed in EA re-evaluation, EIS
re-evaluation, 4(f) report, Section 106 report, Biological Assessment, and/or Conservation Plan
for Incidental Take Authorization, conducting noise analyses, conducting a tree survey and
planning a mitigation site,

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Special Studies (Location Drainage)

Location/Design Studies (Rehabilitation)

The prime consultant must be prequalified in Environmental Reports (Simple Environmental

Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Simple Environmental Assessment) to perform all of the environmental work. The

Professional Transportation Bulletin 167 Revised February 15, 2013



subconsultant's staff must be the same as presented in their most recently approved Statement
of Experience and Financial Condition.

Statements of Interest including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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21.

Job No. C-93-030-13, Construction Inspection for Various Projects, Various Routes,
Various Counties, Region Two/District Three.

This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 29, 2013 at 10:00 A.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the inspection, supervision, construction layout,
material testing, and field inspection for roadway rehabilitation throughout the District. The
various types of jobs are anticipated to consist of but not limited to route and seal, patching,
traffic signals, landscaping, milling and resurfacing, bridge repair and replacement, concrete
pavement, and pavement marking. Work orders under the blanket agreement will be negotiated
and authorized by the department on as as-needed basis.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant is expected to perform on site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’s documentation tracking system (ICORS).

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program with the district. If necessary, the Consultant will be trained on how to
manage the program and will be instructed on the correspondence required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 48 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (a minimum 10 years experience as a Resident
Engineer is desired). A current IDOT Construction Documentation certification and
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portand
Cement Concrete (PCC) and soils training are required.
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e The Inspectors. (1 to 4 individuals to perform on-site inspection, survey and QA
inspection.) A current IDOT Construction Documentation certification and experience
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement
Concrete (PCC) and soils training are required.

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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22.

Job No. C-93-047-13, Various Construction Inspection Projects, Various Rail/Highway
Grade Crossings Along the Union Pacific Railroad in Grundy & Livingston Counties,
Reqgion Two/District Three.

This project is expected to contain Federal Funds
This project requires 10% DBE participation.
The Complexity Factor for the project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 30, 2013 at 10:30 A.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the construction inspectionsfor the field
inspection, supervision, construction layout, and material testing for the reconstruction of
various rail/highway grade crossings and intersections in District 3. The various types of jobs
are anticipated to consist of, but not limited to, grading, pavement reconstruction, traffic signals,
railroad-related improvements, storm sewer, curb and gutter, concrete pavement, HMA
pavement, and pavement markings in multiple construction contracts. Work orders under the
blanket agreement will be negotiated and authorized by the department on as as-needed basis.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these
projects. The Consultant will perform on-site inspection, provide construction staking/layout
when not provided for in the contract plans, verify construction staking/layout, provide on-site
geotechnical and material inspection, prepare records, maintain documentation, submit pay
estimates, manage change order process, and any other duties required to complete this project
in a timely basis and in accordance with State Specifications. The ARE must be knowledgeable
in the use of the department’s documentation tracking system (ICORS). The Consultant shall
provide vehicles and equipment necessary to perform inspections.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e Assistant Resident Engineer (a minimum 10 years experience as a Resident Engineer
desired). A current IDOT Construction Documentation certification and experience and
a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete
(PCC) and soils training are required.
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e Inspectors (1 to 4 individuals to perform on-site inspection, survey and QA inspection).
A current IDOT Construction Documentation certification and experience and a workable
knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) and
soils training are required.

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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23.

Job No. C-93-032-13, IL 47, from north of 1-80 to Sherril Road in Grundy County, Phase Il
Project, Grundy & Kendall County, Region Two/District Three

This project is expected to include Federal Funds.
This project requires 20% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 29, 2013 at 1:30 P.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the construction inspection for the improvement
of IL 47 from north of [-80 to Sherril Road. Work includes but is not limited to construction
inspection of storm sewer, curb and gutter, bridges, additional lanes and pavement
reconstruction to provide two traffic lanes in each direction.

The Consultant will perform on-site inspection, provide construction staking/layout when not
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical
and material inspection, prepare records, maintain documentation, and any other duties that
would require the services of an engineer to complete this project in a timely basis and in
accordance with State Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on this
project. The Consultant is expected to perform on site inspection, engineering layout, and
verification of contractor staking, maintain documentation, submit pay estimates, change orders,
and any other duties required to complete these projects on a timely basis and in accordance
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of
the department’'s documentation tracking system (ICORS). The Consultant shall provide
vehicles and equipment necessary to perform inspections.

The department will furnish the Consultant with Plans and Specifications.
The anticipated construction completion date is June 30, 2016. The Consultant must complete
and submit final measurements, calculations and final contract record documents to the

department no later than six (6) weeks after completion of this project.

Key personnel listed on Exhibit A for this project must include:

e The Assistant Resident Engineer (a minimum 10 years experience as a Resident
Engineer is desired). A current IDOT Construction Documentation certification and
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland
Cement Concrete (PCC) and soils training are required.
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e The Inspectors. (1 to 3 individuals to perform on-site inspection, survey and QA
inspection.) A current IDOT Construction Documentation certification and experience
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement
Concrete (PCC) and soils training are required.

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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24,

Job No. C-94-014-13, Construction Inspection for IL 116 from west of Media to US 67,
Warren and Henderson Counties, Region Three/District Four.

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using is scheduled to attend a negotiation meeting on April 30, 2013 at 10:00 A.M. at the
Region Three, District Four Office in Peoria.

Construction contract 68A26 is located in Warren and Henderson Counties. Contract 68A26
consists of widening and resurfacing with drainage improvement of IL 116 from just west of
Media to US 67 (Roseville bypass).

Phase Ill engineering services are required for the construction inspection, supervision,
materials testing (including, but not limited to, PCC, HMA and embankment testing), materials
certification and all documentation for this project. The Consultant staff will report to a District
Resident Engineer/Technician on this project. The Consultant will be required to perform on-
site inspection, verification of contractor staking, maintain documentation, and any other duties
that would be required by the Resident Engineer/Technician to complete these projects on a
timely basis and in accordance with the State Specifications and Guidelines.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade
and any other equipment deemed necessary to perform the work. Overnight lodging may be
required.

The construction project is scheduled for the June 14, 2013 letting and a fall 2014 completion.
The completion date for the contract will be 24 months after authorization to proceed

Key personnel listed on Exhibit A of the Statement of Interest for this project must include:
o The Liaison Engineer (with current IDOT Construction Documentation certificate)

e The Construction Inspector(s) (with current IDOT Construction Documentation
certificate)

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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25.

Job No. C-94-015-13, Construction Inspection for Various Projects, Various Routes,
Various Counties, Region Three/District Four

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 26, 2013 at 10:30 A.M. at the
District Office in Peoria.

Phase lIl engineering services are required for the construction inspection, supervision, material
testing, certification, documentation, and field inspection for roadway rehabilitation throughout
District Four. The various types of jobs to be staffed by Consultants will be, but are not limited
to, route and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge
construction/repairs and pavement marking.

The Consultant will also be asked to furnish approved personnel to assist a District Resident
Engineer/Technician on various projects. The Consultant will be required to perform on-site
inspection, verification of contractor staking, maintain documentation, and any other duties that
would be required by the Resident Engineer/Technician to complete these projects on a timely
basis and in accordance with the State Specifications and Guidelines. Work orders under the
blanket consultant agreement will be negotiated and authorized by the department on an as-
needed basis.

The Consultant will be required to furnish a laptop computer equal to the latest type used by
Region Three/District Four for each project. lllinois Construction Records System (ICORS)
software will be provided for downloading on the Consultant’s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained on how to manage the program and what correspondence will be required.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this project will be 48 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer who will assume all duties as Project Manager for all aspects of
the work (An lllinois Licensed Professional Engineer is desired).

e The Resident Engineer(s) / Construction Inspector(s) (with current IDOT Construction
Documentation certificate)
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The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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26.

Job No. P-94-003-13, FAP 313, US 34, from Carman Road East of Gulfport to just East of
TR 111, Phase | Project, Henderson County Region Three/District Four

This project requires 25% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be wusing are scheduled to attend an initial meeting on April 30, 2013 at
10:30 A.M. at the Region Three, District Four Office in Peoria.

Phase | engineering services are required for the re-evaluation of the Design Report and
Environmental Impact Statement for the upgrades of US 34 to a four-lane expressway. An 8-
mile section will need to be restudied due to the decertification of the Mississippi River Levee in
that area. The department will furnish the Consultant with available plans, Design Report,
Environmental Impact Statement, mapping, and any other available items.

The estimated construction cost for this project is $126,000,000. The Consultant’s work
includes all work necessary to revise the Design Report and Environmental Impact Statement
as a result of the decertification of the Mississippi River Levee.

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibits A and B of the Statement of Interest for this project must
include:

e The person who will perform the duties of Project Engineer, that individual in charge of
the re-evaluation of the Design Report (must be an lllinois Licensed Professional
Engineer).

e The person who will perform/supervise the work in the area of drainage calculations
(must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work).

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air water quality, traffic noise, community impacts, and ecology. Environmental
staffing on Exhibit B must match the staffing presented in the firm’s most recently
approved Experience and Financial Condition.

The prime firm must be pre-qualified in the following categories to be considered for this project:
Location/Design Studies (New Construction/Major Reconstruction)
Hydraulic Reports (Waterways: Complex)
Environmental Reports (Environmental Impact Statements)
Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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27.

Job No. D-96-018-13: Various Phase |/ll Projects, Various Routes, Various Counties,
Region Four, District Six

This project requires 18% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on April 26, 2013, at 10:00 A.M.
in the Region Four, District Six Office in Springfield.

Phase I/l engineering services are required for various projects throughout District Six. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project
reports (categorical exclusion projects only). This work will include data collection, development
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. No work on these projects is to occur until the work order is assigned.

A few of these projects may include, but not be limited to, completing plan preparation for bridge
repairs / rehabilitations for various structures on I-72 from Chatham Road in Springfield to the
Morgan County line in Sangamon County.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction costs of each project may range from $100,000 to $3,000,000. It is
anticipated that this contract will include approximately 5 to 15 different projects. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

Professional Transportation Bulletin 167 Revised February 15, 2013



e The person(s) who will perform the duties of Project Engineer who will be directly
involved and responsible in the development of the reports and/or plans (must be an
lllinois Licensed Professional Engineer).

e The person who will be in charge of surveys (must be an lllinois Licensed Land
Surveyor).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:
Highways (Freeways)
Location Design Studies (Rehabilitation)
Structures (Highway: Typical)
Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and

Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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28.

Job No. D-98-028-13/P-98-028-13, Various Survey Projects, Various Routes, Various
Counties, Region 5, District Eight.

This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 9, 2013 at 10:00 A.M. at the
District Eight Office in Collinsville.

Professional land surveying services are required under a blanket agreement for performing
route surveys and hydraulic surveys along various routes, in various counties, in District 8. The
Consultant’s work may include land surveying to establish the existing centerline alignment for
projects, land surveying to measure and record all topographic features along specific routes,
land surveying to create three dimensional models for highway design projects and land
surveying to locate right of way, record research, preparation of and recording of monument
records. The Consultant’s work may include staking out the existing centerline alignment, as
well as performing horizontal and vertical control surveys for highway design projects. The
Consultant’s work may also include performing floodplain cross sections, streambed profiles,
waterway opening sketches, roadway profiles and other tasks necessary to complete hydraulic
reports. The Consultant selected for this project shall be required to process their field data and
submit their data in an electronic format while adhering to all IDOT’s standards. The Consultant
selected for this project shall be required to use IDOT’s Point Code Listing while conducting the
field survey and shall be required to submit all original field notes upon completion of said
surveys.

Work orders under a blanket agreement will be negotiated and authorized by the department on
an as-needed basis. All work for this project may be in either English or metric units.

The department will provide alignment information and horizontal and vertical control, if
applicable, existing microfilm information and general survey requirements for each project.

It is anticipated that this contract will include approximately 10 to 20 such surveys. The
completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor).
e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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29.

Job No. C-98-014-13, Construction Inspection for Various Projects, Various Routes,
Various Counties, Region 5/District 8.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants who the prime Consultant
will be using are scheduled to attend a negotiation meeting on May 3, 2013 at 10:00 A.M. at the
Region 5/District 8 in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance in District 8 for various contracts at various
locations in Clinton, Marion, Monroe, Randolph, St. Clair and Washington counties. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in either English or metric units.

The department will furnish the Consultant with the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection
and provide construction layout as directed by the engineer. The Consultant will also maintain
records and documentation and perform any other duties as directed by the engineer to
complete this project on a timely basis in accordance with the Department’s Standard
Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $10,000,000.
The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of each
project as required. The various projects are scheduled for construction during the 2013, 2014,
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and 2015 construction seasons. The completion date for this contract will be 36 months after
authorization to proceed.

The names and resumes of liaison Resident Engineers, technicians, materials coordinators,
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and
documentation technicians are to be furnished with the proposal. Certification that the
documentation technicians have successfully completed the IDOT documentation course is to
be furnished. Resumes for materials coordinators and proportioning technicians are to include
specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and
details of past experience with materials inspection. Resumes for the nuclear density inspectors
are to include evidence of appropriate QC/QA density training.

Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer
e The Materials Coordinator

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Documentation of Contract
Quantities.)

e The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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30.

Job No. C-98-013-13, Construction Inspection for Various Projects, Various Routes,
Various Counties, Region 5/District 8.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 1, 2013 at 10:00 A.M. the
Region 5/District 8 office in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance in District 8 for various contracts at various
locations in Calhoun, Bond, Greene, Jersey and Madison counties. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project may be in either English or metric units.

The department will furnish the Consultant with the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant’s work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the Department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection
and provide construction layout as directed by the engineer. The Consultant will also maintain
records and documentation and perform any other duties as directed by the engineer to
complete this project on a timely basis in accordance with the Department’s Standard
Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’'s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and the
subconsultant(s) will disclose all previous involvement in the district as well as current
relationships with contractors.

The estimated construction cost of these projects may range from $100,000 to $10,000,000.
The Consultant must complete and submit final measurements, calculations, and contract
record documentation to the department no later than six (6) weeks after completion of each
project as required. The various projects are scheduled for construction during the 2013, 2014,
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and 2015 construction seasons. The completion date for this contract will be 36 months after
authorization to proceed.

The names and resumes of liaison Resident Engineers, technicians, materials coordinators,
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and
documentation technicians are to be furnished with the proposal. Certification that the
documentation technicians have successfully completed the IDOT documentation course is to
be furnished. Resumes for materials coordinators and proportioning technicians are to include
specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and
details of past experience with materials inspection. Resumes for the nuclear density inspectors
are to include evidence of appropriate QC/QA density training.

Key personnel listed on Exhibit A for this project must include:

The Liaison Engineer
e The Materials Coordinator

e The Document Technician (the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT, Documentation of Contract
Quantities.)

e The Materials QA Technician

The Survey Chief

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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31.

Job No. R-99-001-13 Various Survey Projects, Various Routes, Various Counties, Region
Five/District Nine

This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using is scheduled to attend a negotiation meeting on April 26, 2013 at 9:00 A.M. at the
Region Five/District Nine Office in Carbondale.

Phase I/ll surveying services are required for various design and land acquisition projects
throughout District Nine. Work Orders under the blanket agreement will be negotiated and
authorized on an as-needed basis.

The department will provide any existing plans, R.O.W. documents, or other pertinent data
required for the completion of individual projects.

The Consultant Project Manager (PM) may be required by the District to supervise, manage and
direct field crews and office personnel in the completion of survey work. The PM and their staff
will be expected to perform work similar to an IDOT Chief of Surveys and/or Plats & Plans
Supervisor. The PM and their staff will be expected to perform the work in the district offices.
The PM will sign plats prepared under supervision, as well as, develop alignments, process field
data, review, and approve in-house time keeping records, and perform other duties as
assigned.

The completion date for this contact will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Land Surveyor).

e The person who will be in charge of Surveys (must be an lllinois Licensed Professional
Land Surveyor).

e The person who will be in charge of Quality Control (must be an lllinois Licensed
Professional Land Surveyor).

The prime firms must be prequalified in the Special Services (Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail or regular mail will not be considered
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32.

Job No. D-99-011-13, I-57/1-64, Jefferson, ITS Message Board, Phase |l Project, Franklin,
Williamson Counties, Region 5/District Nine

This project requires 15% DBE participation
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 26, 2013 at 10:00 A.M. at the
Region 5/District Nine Office in Carbondale.

Phase Il Engineering Services are required for the preparation of final plans, specifications and
estimates for a sign truss mounted ITS messaging system on 1-57/64 in District 9. The final
locations of the message boards will be determined jointly by the Consultant and district staff.

The department will furnish the Consultant with prints of the following items as needed, old
construction plans; existing right-of-way plans, existing and projected traffic data; aerial
mapping; accident data; and utility coordination.

Construction of this project is anticipated to be in the IDOT proposed FY-2014 program.
The completion date for this project will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will assume the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of preparing structural concepts (must
be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Statements of Interest must also provide the approach the firm would take on this project,
managing experience, previous experience, etc.

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures: (Highway: Simple)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail or regular mail will not be considered.
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33.

Job No. D-30-003-13, Statewide Structural Engineering Services, Bureau of Bridges and
Structures.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on May 1, 2013 at 10:00 A.M. at Hanley
Building, Central Bureau of Bridges and Structures in Springfield.

Various structural engineering services are required by the Bureau of Bridges and Structures.
Projects are anticipated to include review of TSL's and final plans, plan preparation for the
repair, rehabilitation, or replacement of structures, load capacity rating of existing and/or new
structures, drafting services, field investigations, and structural studies. Work Orders under a
blanket agreement will be negotiated and authorized by the department on an as needed basis.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time.

The completion date for this contract will be 48 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

o Person who will assume the duties of Project Manager for aspects of the work: (must be
an lllinois Licensed Professional Engineer).

e Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be
an lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural
Engineer)

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Structural Engineer with adequate plan review
experience).

The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category
to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail or regular mail will not be considered.
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34.

Job No. P-30-009-13, Various Statewide Waste Assessments, Studies and Designs,
Bureau of Design and Environment.

The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 8, 2013 at 1:30 P.M. at the
Harry R. Hanley Building, Central Office Bureau of Design and Environment in Springfield.

The department has contracted with the lllinois State Geological Survey (ISGS) to conduct
preliminary environmental site assessments (PESA's) of property proposed for highway use.
ISGS conducts land-use history investigations; researches federal, state, and local records;
conducts field surveys; and determines if the property contains recognized environmental
conditions (RECs), de minimis conditions, or no RECs. Work orders under a blanket agreement
will be negotiated and authorized by the department on an as needed basis.

Based on PESA results, districts work with the Environment Section of the Bureau of Design
and Environment to decide whether additional analyses or other remediation actions are
necessary.

Engineering services are required to perform "Preliminary Site Investigations" (PSl's), and when
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's. PSl's will
entail investigations of sites potentially containing regulated substances. A variety of sites may
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing
sites, metal plating / fabricating sites, dry cleaning / service stations, storage tank sites and
buildings, structures containing potential contamination, spills in IDOT yards, and screening for
the presence of radionuclides).

Also, provisions for laboratory and field testing including geophysical surveys when needed will
be required for a wide variety of regulated substances including but not limited to: soil and water
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and
radioactive wastes.

Additional work will include conducting surveys and testing, if applicable, of stored materials,
tank contents, and containers to determine whether hazardous waste, special waste, hazardous
materials, or other regulated substances are present, conducting environmental compliance
audits and developing or maintaining environmental management systems.

The department will furnish the Consultant with the PESA and, as available, Project Reports,
field survey data, soil survey data, and plans of the existing and proposed transportation facility.
Evaluation, summarization, engineering analysis, and reporting on PSl's, DSl's, laboratory
analysis and survey work are included as an important part of this work.

ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE
ASSESSMENTS:

POTENTIAL WASTE SITES INCLUDING UST-LUST SITES

Engineering services are required to perform PSl's and on occasion, DSI's (RI/FS's), remedial
design, which may include UST removal, and construction oversight of sites suspected to
contain regulated substances, UST-LUST's and/or unsecured materials of concern. The PSl's
are to include verification of subsurface geologic and hydrologic conditions, identification of
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chemical contamination and identification of the extent of chemical contamination, when
feasible.

PSI investigations include items of work such as work plans, health and safety plans, surface
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.
Laboratory testing, including quality assurance/quality control is considered to be the
responsibility of the Consultant.

Following the completion of on-site activities, the firm will compile and evaluate the data and
condition of each investigated property. Soil and groundwater analytical results will be
compared to the applicable remediation objectives for residential or commercial / industrial
properties as presented in Title 35 lllinois Administrative Code (IAC) Part 742, Tiered Approach
to Corrective Action Objectives (TACO).

For example, the PSI report will include an estimate of total volume of impacted soil and / or
groundwater exceeding TACO remediation objectives. If potentially impacted soil and / or
groundwater are encountered, an approach for the management and, if necessary, the off-site
disposal of these materials will be presented. Approximate volume estimates and associated
cost estimates for transportation and disposal will be developed and presented based on
information gathered during the scope of this PSI, as well as measures to reduce potential
construction worker exposures to soil exceeding ingestion or inhalation reference
concentrations. Recommendations for further investigation will be presented if it is necessary to
more accurately define the extent of contamination.

MISCELLANEOUS SURVEYS AND TESTING

Engineering services to perform environmental surveys and/or testing on an as-needed basis
will include assignments such as conducting surveys and testing of stored materials, tank
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related
tasks within the scope of services normally provided by a hazardous waste consultant.

EMERGENCY RESPONSE OVERSIGHT

Engineering services are required to perform emergency response oversight. Oversight shall
include but not be limited to review of health and safety plans, drilling, sampling, chemical
analysis, waste classification, reporting, and coordinating the release with the proper authorities
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies). Laboratory
testing, including quality assurance/quality control is considered to be the responsibility of the
Consultant. The Consultant should be prepared to perform any task to minimize the release
and cleanup. The goal of these work assignments is to obtain closure for the release from the
proper State and Federal Agencies.

ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES

Engineering services may be required to review current department operational facilities on
current practices that impact the environment, investigate past practices, and make
recommendations for mitigation and improvements. Assist with the development of an
environmental management system, which will provide a framework for practices, procedures,
and processes to manage the Bureau of Operations’ Environmental Program.

EXTRANET
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To help in the department facilitate in the review of work plans and PSI reports and project
tracking, the Consultant will be required to upload all information regarding each work order and
to provide any technical assistant necessary to ISGS in the maintenance of the extranet site
hosted by ISGS. Information uploaded shall include but not be limited to draft and final work
plans, draft and final PSI reports, budget information, analytical results, site location maps, site
photographs, and progress reports.

As a task is identified, the department will request the Consultant to prepare an outline of the
work phases and technical approach, personnel requirements, detailed cost breakdown, and a
schedule that is consistent with the task request.

When a task order is awarded for investigation, the Consultant will be fully responsible for the
sampling, testing and reporting.

For performance of this work, the Consultant will be required to assign the necessary full-time
staff described in its Statement of Interest and, in many cases (except emergency response
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10
working days after authority to proceed, draft report within 3 months after the authority to
proceed, and final report two weeks following IDOT comments. For emergency response
oversight, the Consultant will be required to respond within four hours.

CONFIDENTIALITY:

(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by
IDOT and the results of the work performed by the Consultant confidential and shall not disclose
the same to any third party except where required by governmental regulatory agencies or as
otherwise required by law. Documents shall be marked “Confidential,” “Attorney Work Product,”
“Attorney-Client Privileged,” or as directed by IDOT. The confidentiality provisions herein shall
survive any termination or expiration of this agreement. The Consultant shall retain the right to
disclose necessary information for financial, tax and insurance audits as required, subject to a
confidentiality agreement with the auditor. Specific information concerning the work performed
will not be disclosed without IDOT’s prior approval.

(2) It is understood that: (i) you will make a reasonable effort to be available upon reasonable
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in
connection with this litigation or any related litigations with respect to which we may seek your
advice and counsel; (iii) you will use such confidential information solely in connection with your
engagement by IDOT,; (iv) you will preserve any written materials, including e-mails generated
or received by you in connection with this engagement, as such materials are potentially
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any
other person or entity with an interest adverse to IDOT’s interests in or concerning the pending
litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will
keep confidential your retention by IDOT, unless and until you are identified in court papers as a
testifying expert or we otherwise authorize you to breach this confidentiality.

(3) It is specifically understood that if you are later designated a testifying expert, all documents
that you create may become discoverable, including drafts and notes prepared prior to the time
that your opinion or report is finalized.

“Therefore, you agree that: (i) you will not prepare any draft opinion or report without our

consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you
will not share any draft opinion or report, or any notes, with any other person without our
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consent; (iii) every draft opinion or report will bear the following legend: ‘THIS IS A
PRELIMINARY DRAFT. IT HAS BEEN PREPARED BASED ON PRELIMINARY
INFORMATION AND ASSUMPTIONS. NO ONE MAY RELY ON THIS DRAFT. IT IS
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS
CLARIFIED’; (iv) all notebooks or individual pages of notes will bear the following legend:
‘THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL USE
ONLY. NO ONE MAY RELY ON THEM FOR ANY PURPOSES. IT IS SUBJECT TO CHANGE
AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’.

The completion date for this contract will be 24 months after authorization to proceed.

Statements of Interest must include the following:

e The location of the office from which the majority of work on this project will be
performed.

e An organization chart showing the Administrative / Managerial Staff of the office and a
flow chart of key Technical / Professional Staff, including field and risk assessment staff
that will be assigned to this project. Similarly, information of subconsultants' location /
organization should be provided.

e The name of the laboratory that will be used for this project. The selected firm must
have the capability of using either in-house or subcontracted laboratory facilities which
are qualified to work on IEPA sites. The laboratory shall have an approved IEPA quality
assurance plan and follow that plan in performing the analyses.

o A statement of your firm's ability to do the work in-house, or if necessary, what work is to
be subcontracted. Indicate item(s) of work which would be subcontracted and the
proposed subcontractor(s).

o A description of your mobilization plan to be used upon notification that a work order has
been authorized.

e A discussion of your organizational and management practices to maintain established
schedules, avoid cost overruns, and inform IDOT of the status of work orders.

The prime firm must be prequalified in the Special Services (Hazardous Waste) category and
be familiar with IDOT contracts. The chosen firm will have a wide range of experience and
sufficient breadth and depth to adroitly handle anything in the special waste / hazardous waste
field. The firm must have expert staff to minimize the start-up learning curve for work under this
PTB. Previous experience on IDOT projects is not necessarily required.

Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their
statements of interest and hazardous waste prequalification packages, the quality and
experience of their assigned staff, team organization, management and responsiveness; and
management and data quality assurances as evidenced by laboratory procedures. The
mobilization plan in the SOI will provide sufficient detail to demonstrate understanding of the
process.

Additionally, the firm must comply with the following:
e Use laboratory facilities that are accredited by the IEPA under 35 lllinois Administrative
Code 186.

o Use appropriately licensed and certified equipment and appropriately licensed and
registered subconsultants.
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Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest sent through e-mail will not be considered.
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35.

Job No. P-30-002-13, Engineering Services for Testing, Monitoring, and Evaluations
Statewide for the Bureau of Materials and Physical Research.

This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on May 9, 2013 at 9:30 A.M. at the Bureau
of Materials and Physical Research (BMPR), 126 East Ash Street, Springfield.

This project requires specialized technical services to perform statewide testing, monitoring, and
evaluation services for the department. Two to four technicians may be required to conduct
testing and monitoring efforts. Additional engineer(s) and technician(s) are required to conduct
evaluation services. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis.

Testing services are expected to include conducting destructive and non-destructive test
methods as assigned. Such testing may include, but not be limited to pavement deflection, skid
resistance, and surface profile. Testing is expected to be performed using department
equipment and to be done in accordance with department policies. The majority of this work
occurs between April and November. Test equipment, such as Falling Weight Deflectometer
(FWD), friction trailer, and lightweight inertial profiler testing equipment, will be provided and
maintained by the department. Consultant personnel will be required to conduct his/her work at
the Operations Sub-Unit located at 631 Eastdale Avenue in Springfield. These work efforts are
expected to require overnight travel up to 3 or 4 nights per week during the above test season
and occasional overnight travel the remainder of the calendar year.

Monitoring services include performance monitoring and technology and product evaluation
efforts as assigned. Work duties may include, but not be limited to manual distress surveys,
field installations, and performance monitoring of new and experimental products. Consultant
personnel will be required to conduct his/her work at the Bureau of Materials and Physical
Research in Springfield. These work efforts are expected to require occasional overnight
travel.

The department will furnish suitable office/desk space, files, and computer and
telecommunication equipment. The following testing equipment will be provided for the
Consultant personnel to operate from the Operations Unit located at 631 Eastdale Avenue in
Springfield:

e Friction Trailer and Tow Vehicle: International Cybernetics Corporation SFT5042
operated according to lllinois Modified ASTM E 274.

e Falling Weight Deflectometer: Foundation Mechanics JILS 20T operated according to
ASTM D 4694.

o Lightweight Profiler: Ames Engineering LISA operated according to ASTM E 950.

Evaluation services will include conducting the Profile Equipment Verification (PEV) Program.
The majority of this work occurs between February and June. The testing will use department
equipment and follow departmental procedures. Test equipment includes a profile reference
device. Test equipment will be provided and maintained by the department. The test crew shall
have two individuals at all times for safety reasons. The Consultant will collect the profile data
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and provide it to the Bureau of Materials and Physical Research (BMPR) either on a portable
storage device or as hard copies (as directed by the department contact person). Work efforts
for the PEV will be conducted at the selected location of the PEV, currently the Rantoul
Municipal Airport, Rantoul, IL.

Work orders may consist of, but not be limited to, the following tasks:

Determine reference profiles on two test sections.

Schedule Contractor testing equipment.

Witness Contractor testing and collect results.

Analyze Contractor results and make recommendations on approval of devices.

The department will furnish the Consultant with the following:

Supporting information for PEV Program.
Profile Reference Device: FACE Dipstick operated according to Manufacturer's
Operator Manual according to ASTM E 1364.

The completion date for this contract will be 12 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person(s) who will serve as Test Technicians, those individuals performing the
testing services (must have a valid lllinois driver’s license, a good driving record, and
experience with the above non-destructive pavement testing). Test Technicians must
demonstrate 5 years of experience and 25 projects tested with each ASTM test method
listed above for performing non-destructive pavement testing.

The person(s) who will serve as Field Technicians in performing the monitoring and
evaluation services (must have a valid lllinois driver's license and a good driving
record). Technicians performing the monitoring and evaluation efforts must demonstrate
5 years of experience with conducting pavement distress surveys using either the SHRP
or IDOT distress manual, performance monitoring, and/or research documentation.

The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in coordinating and conducting the PEV Program (must be an lllinois
Licensed Professional Engineer). Must demonstrate 5 years of experience with profile
data analysis and internet applications.

The persons performing the duties of PEV Technicians, those individuals who are
directly involved in assisting with the PEV program (must have experience with the
above profile testing). Testers must demonstrate 5 years of experience with the ASTM
test method listed above for performing pavement profile testing.

Statements of Interest must also include the firm’s previous experience with this type of work
and ASTM test methods.

The Consultant must provide evidence of the licensing requirements listed above, and
documentation for each individual showing experience with the specific aspects of the above
work efforts as required for their involvement in the work.
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Information obtained through testing and data processing is the property of the lllinois
Department of Transportation (IDOT) and cannot be sold/given to any other entity without
written permission from IDOT.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment through the Engineering and
Prequalification Agreement System (EPAS).

Statements of Interest for this item are due by 12:00 p.m. (noon) on March 1, 2013.

Statements of Interest sent through e-mail will not be considered.
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NOTICE
ILLINOIS STATE BOARD OF ELECTIONS (SBE) CERTIFICATE
November 8, 2012

The requirement of including the State Board of Elections Certificate (SBE) with each Statement
of Interest is no longer required.

Firms are required to be registered with the State Board of Elections.

To register go to http://www.elections.state.il.us/Default.aspx

The Chief Procurement Office will verify that all selected firms are registered. Firm’s not
registered may not be awarded the contract.
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ELECTRONIC PLAN SUBMITTAL

The Department of Transportation is in the process of implementing an electronic
bidding process. In preparation of the new bidding process, the electronic submittal of
plans from each District office to the Central Bureau of Design and Environment is
being implemented. Effective for the March letting in addition to the paper copies
required by each District, all contract plans and specifications will have to be submitted
electronically to the District office. Please reference the CADD ROADWAY AND
STRUCTURE PROJECT DELIVERABLES POLICY for information on the electronic
submittal.

The policy is available on our website under doing business/ consultant services/ CADD
Roadway Guideline or a this link http://www.dot.il.gov/desenv/caddref.html .

As a reminder CADD related files ( dgn & gpk) are also required at the time of plan
submittal to the District office. If you have any questions regarding electronic plan
submittal, please contact the CADD supervisor in the appropriate District.
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llinois Department of Transportation

Office of the Secretary
2300 South Dirksen Parkway / Springfield, lllinois / 62764
Telephone 217/782-5597

December 20, 2011

MEMORANDUM TO ALL ILLINOIS DEPARTMENT OF TRANSPORTATION
VENDORS

SUBJECT: Communicating with Vendors

It has been brought to the attention of the lllinois Department of Transportation
(IDOT) from several sources that since the passage of Senate Bill 51 in August
2009, department employees have almost universally stopped communicating
and meeting with our business partners. This has been the unfortunate result
of the confusion and anxiety created by the bill. Now that rules have been
established and training has been made available for procurement
communication reporting, it is time for IDOT to do just that; communicate with
our vendors.

By separate memorandum, IDOT employees are being instructed, when
appropriate and possible, to meet with vendors for discussions that are
advantageous to both. Therefore, | am establishing criteria and procedures
that will allow communications and meetings between IDOT employees and
vendors.

If you want to request a personal meeting with lllinois Department of
Transportation (IDOT) staff and it is determined that such a meeting would
benefit the department, the meeting request should be honored at the
convenience and availability of IDOT employees. Such a meeting should not
be scheduled in the time period that is two weeks prior to a selection committee
meeting or a construction letting in order to remove any perception of the
vendor attempting to unduly influence the procurement decision. Although the
timing of the announcement of an RFP or other types of procurements are
difficult to gauge, meetings with vendors that normally compete for department
contracts through those types of processes should comply with all
requirements of this memorandum with the exception of the two weeks
exclusion of meetings before the procurement event.

At least two business days prior to the scheduled meeting date a
representative of your firm must submit an agenda and a completed and signed
OCC 2500 Form (Statement of Certification for Meeting with IDOT Staff) to the
IDOT scheduler of the meeting which will be shared with all IDOT attendees.
There will be no discussion of pending procurements by either side in the
meeting. The discussions can concern your company’s personnel, past
experience and successes, company capabilities, new technologies, work done
for other agencies and/or types of goods and services that your company
performs or provides. Your company representatives will be asked to take
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Memorandum to IDOT Vendors
Page 2
December 20, 2011

minutes during the meeting. If the discussion varies from the agenda or moves
to pending procurements the meeting will be terminated and the vendor will be
required to give a copy of their notes to the IDOT employee conducting the
meeting.

Any violations of these guidelines will be dealt with on a case-by-case basis but
could result in a one year suspension of your company’s ability fo meet with
department personnel. | will be the decision maker on those issues.

It is time to get back to meeting with, getting to know, and working with our
business partners for IDOT to be able to provide a better product for the
taxpayers. If both you and your firm's representatives and IDOT employees
follow the above guidelines, everyone will benefit.

Thank you for your interest in Hlinois’ transportation system.

b o, Sohaidn

Ann L. Schneider
Secretary
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¥/} llinois Department Statement of Certification
\ of Transportation For Firm/Vendors Meeting With IDOT Staff
Each firm/vendor meeting with IDOT staff must complete and sign this form before any such meeting
occurs. A new form must be completed for each meeting and each firm/vendor involved.

I, the undersigned, attest and certify that [, and the firm/vendor | represent, are aware of all legal requirements
for procurement communication reporting for the State of lllincis. This includes the contents of Public Act 096-
0795, commonly known as Senate Bill 51; and any subsequent amendments thereto. Legal requirements also
include internal IDOT policies on procurement communications as posted on its departmental website. [ also
attest and certify that the firm/vendor and | will adhere to those strictures, upon penalty of a one-year ban on
any communication with department personnel.

Further, | attest and certify that the firm/vendor and | are aware of departmental requirements governing such
communications, specifically,

» All opportunities for meetings are subject to IDOT staff availability.

e The firm/vendor must provide an agenda for the meeting, once scheduled, at least two (2) working days
prior to the meeting date.

+ The firm/vendor must take notes at all such meetings.

¢ No such meetings will take place less than two weeks before a Selection Committee Meeting or a
scheduled Letting.

= Discussions are limited to:
o Firm/vendor personne!
o Firm/vendor past experience
o Work done for other governmental entities
o Goods and Services offered by the firm/vendor
o Techriology
o THERE IS TO BE NO PROCUREMENT DISCUSSION, PERIOD, IN THESE MEETINGS.

o I such discussions occur, IDOT will collect meeting notes from the firm/vendor — augment them as
necessary — and post them on the web.

o In such cases, the individuals and firm/vendor involved may be barred from meeting with any IDOT staff
for one (1) year.

By:

Signature Date

Please Print Name Title

Please Print FirmvVendor Name

Printed 12/19/2011 OCC 2500 (12116/11)
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SB 51 Rules

Impacts

Reporting is required on all communications with outside entities that do or want to do
business with a state employee if the conversation is procurement specific.

IDOT immediately recognizes the issues with reporting publically procurement
conversations.

IDOT stopped scheduling meetings with outside entities about future procurements.

SB 51 Communications Reporting Aftermath

Two long years pass

Firm/venders hire and lose talent
Firm/vendors purchase new technology
Firm/vendors develop other relationships

SB 51 Communications Report Relief

Senator Harmon has a task force that is looking at the procurement reform legislation to
see if additional changes to the procurement laws are appropriate.

Task force will continue their work through the summer.

No action to date.

New Rules

IDOT staff determines their schedule.

Firm/vendor must provide an agenda two days before the meeting.

Consulting firmffirm/vendor must take notes.

All IDOT employees should also take notes.

Outside entities must sign an OCC 2500 Form that they are aware of the
communications reporting laws and will adhere to all of IDOT’s policies.

Lobbyists of firm/vendors are not prohibited from attending these scheduled meetings
since no reportable discussions are to take place. Meetings with lobbyists are
permissible as long as these rules are followed.

No meetings less than two weeks before a Selection Committee Meeting or construction
fetting.

All notes, the form signed by the firm/vendor and the agenda provided should be
retained by the IDOT employee that scheduled the meeting.

Discussions are limited to:
» Firm/vendor personnel
> Firmfvendor past experience
» Work done for local agencies, other state agencies or other states
» Technology
» Goods or Services performed by firm/vendor

NO PROCUREMENT DISCUSSION — PERIOD
» If procurement discussions occur, we take firm/vendors notes, add ours as
necessary and post them on the internet.
> If procurement discussions occur, firm/vendor may be barred from meeting with
anyone from IDOT for a year.
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Notice

Effective 11-1-11

All projects will be in English units unless otherwise specified in the advertisement.
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Notice
Documentation of Contract Quantities Class

Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been administered
by the University of Illinois- Illinois Center for Transportation, and coordinated by Mary J. Fries of the
University of lllinois. The Illinois Center for Transportation (ICT) is an innovative partnership between
IDOT and the University of lllinois at Urbana-Champaign (UIUC). All transactions and correspondence
will now be through ICT and no longer with the lllinois Department of Transportation (IDOT) Central
Bureau of Construction. Fees are now being charged for all classes and retests and will be required at
the time of registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course
and retest dates typically take place from November through April.

For consultant and local agency enrollment, as well as answers to frequently asked questions (FAQ), the
"Documentation of Contract Quantities" is located at the U of | training website
http://ict.illinois.edu/home/documentation_certification.html.

Typically, in late September/early October the class schedule for the next fall/winter/spring’s
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic email
reminder via ICT’s website (see “Join Notification List”) whenever new information is posted on their
website.
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NOTICE

METHOD OF PAYMENT

Effective 01-26-11

All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF)

method of compensation.

CPFF formula:
Compensation = DL+DC+OH+FF

Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:

1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs

3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

For Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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Notice
of

Performance Policy Change

October 14, 2010

The previous performance policy dated March 9, 2004 has been revised to the following:

Firms will lose prequalification in a category for the following periods, under the following conditions and
for the following periods of time:

Final Evaluation

Action

Duration

One “Substandard” in a
category*

Suspended from submitting an
SOl requiring the evaluated
category**

The next two PTB’s, or six
months from the date of
notification whichever is
greater***

One “Poor” in a category*

Suspended from submitting an
SOl requiring the evaluated
category**

The next eight PTB's, or two
years from the date of
notification whichever is
greater***

*  This includes subcontract work.
** For example, if the evaluation is in a less complex category, such as “Highway Bridges: Simple,”

the firm also cannot submit on items requiring more complex similar categories such as “Highway
Bridges: Complex.” Conversely, if the evaluation is in a more complex category such as “Highway
Bridges: Complex.” The firm would not necessarily be suspended from submitting in similar simple

categories such as “Highway Bridges: Typical.”

*** At the end of the term, the firm must request reinstatement to the suspended categories. This will

require documentation of efforts and success in correcting the issues which lead to the subject

evaluations.

A firm receiving two less than “Satisfactory” final evalutions in a category within five years will:

. Lose prequalification in that category for one year if the second less than “Satisfactory” rating is
“Substandard.” Reinstatement of the prequalification in that category will require a request for

the firm with documentation that the issues which led to the subject evaluations have been
rectified, one the term of loss is complete.

. Lose prequalification in that category for five years if the second less than “Satisfactory” rating is
“Poor.” Reinstatement of prequalification in that category will require a request from the firm

with documentation that the issues which led to the subject evaluations have been rectified,
one the term of loss is complete.
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APPEAL PROCESS
Firms that disagree with a final evaluation have a process with which to appeal, and its steps are as
follows:

1. After receipt of the final evaluation, the consultant has 30 days in which to appeal a
“Substandard” or “Poor” evaluation. The appeal is submitted in writing to the department
entity that managed the contract and prepared the final evaluation (e.g., Regional Engineer,
Bureau of Design and Environment, Bureau of Bridges and Structures).

2. The appeal will clearly state the basis for the appeal and any support documentation shall be
attached.

3. When the consultant is not satisfied with the results of the appeal to the department entity that
prepared the final evaluation, the consultant can request in writing, within 14 days, a review by
the Deputy Director of Highways. The consultant shall provide a copy of the appeal to the
department entity that managed the contract and the BDE Bureau Chief. The Deputy Director of
Highways reviews the documentation file and the evaluation, and meets with the consultant
and the department entities involved.

4. If the consultant remains unsatisfied with the results after meeting with the Deputy Director of
Highways, the consultant may file a written appeal with the Director of Highways within 14 days
of the final action by the Deputy Director of Highways

5. The appeal shall state specifically the basis of the appeal and the reasons why the decision by
the Deputy Director of Highways is incorrect. No new issues may be raised.

6. The Director will review all the information submitted with the appeal. The director may
request a meeting with the consultant. The consultant will be notified in writing of the

Director’s decision. The decision of the Director will be final.

Note this appeal process replaces the existing appeals process currently contained in Section 8-4.05(k)
of the BDE Manual. It will be formally added to the manual at the earliest opportunity.
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Notice
of
IDOT ELECTRONIC ENGINEERING CONSULTANT
SUBSCRIPTION SERVICE
November 10, 2010

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service;
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to
the subscriber upon release.

Located at: http://www.dot.il.gov/desenv/ptbsubsc.html

Instructions to Subscribe

Please Note:
By subscribing to the IDOT-PTB list, you will receive both the
Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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Return To: Cement and Concrete Reference Laboratory
At NIST
100 Bureau Drive, Stop 8616
Gaithersburg, Maryland 20899-8618
Phone: 301-975-6704
Fax: 301-975-2243

Email: ccri@nist.gov

APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO:

Name: Mark Gawedzinski, BMPR Pre-Qualification Coordinator
Company: lllinois Department of Transportation
Bureau of Materials and Physical Research
Address: Springfield, Illinois
Email Address: mark.gawedzinski@illinois.gov
Phone: 217-782-2799
For:
Laboratory Name:
Address

Phone Number:
CCRL Laboratory Number

| hereby give permission to CCRL to release copies of proficiency sample reports:

Signature (mandatory) Date

Print Name

Print Title

E-mail Address

This release remains in effect as long as this laboratory participates in the CCRL proficiency
sample program.
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NOTICE
Effective January 24, 2008

lllinois Department of Transportation
Requirements for Verification of Quality Assurance Consultants Enroliment in
the AMRL Proficiency Assessment Program

As part of the prequalification process, Consultants wanting to become precertified as a Quality
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency
ratings via the AASHTO AMRL web site. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site at:

http://amrl.net

Log in to the site as you would to report your firms’ proficiency assessment results. Once the firm
has logged into the AASHTO web site, complete the following steps:

o Select the black “My Lab” tab at the top of the page.
e Then Under Lab Account in the left column, select Manage PSP Specifiers.
o Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
e Select Configure Enrollment Specifiers.
e Make the following samples available for evaluation with unlimited time periods:
AASHTO ASTM Description
(lllinois Modified)
AGGREGATES
T11 (L) C117 | 75-um (No. 200) by Washing
T 27 (IL) C136 | Sieve Analysis of Fine and Coarse Aggregates
T84 (IL) C128 | Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only)
T85(IL) C127 | Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only)
HOT-MIX ASPHALT
T 166 (IL) D2726 | Bulk Specific Gravity
T 209 (IL) D2041 | Maximum Specific Gravity
T 312 (IL) Superpave Gyratory compaction
T 308 (IL) Asphalt Binder Content by Ignition
CONCRETE
T22(IL) C 39 | Compressive Strength of Cylinders
T23(IL) C 31 | Making and Curing Test Specimens in the Field
T 119 (IL) C 143 | Slump
T 121 (IL) C 138 | Weight, Yield, and Air Content
T 126 (IL) C 192 | Making and Curing Test Specimens in the Laboratory
T 152 (IL) C 231 | Air Content-Type A or B Pressure Method
T 196 (IL) C 173 | Air content by Volumetric Method (if performed)

e Select Next
e Select Finish
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IDOT AMRL Proficiency Verification
Page 2

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL
Proficiency Results as part of the prequalification process.

Contact the Consultant Services Unit of the lllinois Department of Transportation, Bureau of Design
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217)
782-7200 if you require additional information.

David L. Lippert, P.E.
Engineer of Materials
And Physical Research
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Notice
for
Department Manuals, Memorandums, & Rules

The following is available on our website: http://www.dot.il.gov/dobuisns.html

e Aeronautics Part 14 Aviation Safety Rules

e Aeronautics Part 16 Airport Hazard Zoning Rules

e All Bridge Designer Memoranda

e Bureau of Bridges and Structures Documents, Manuals and Procedures
e Bureau of Construction Current Construction Memorandums

e Bureau of Design and Environment Manuals & Memorandums

e Bureau of Land Acquisition Policies and Procedures Manual Updates
e Coded Pay Items

e CREATE Manuals

e Land Acquisition Manual

e Bureau of Local Roads Circular Letters

e Bureau of Local Roads Manual

e Bureau of Safety Engineering Programs, Policies & Manuals

e Construction Manual

e Geotechnical Documents Manuals and Procedures

e Government Electronic Records Act

e |DOT Drainage Manual

e |llinois Highway Info System Roadway Info & Procedure Manual
e |llinois Highway Info System Structure Info & Procedure Manual
¢ |llinois Highway Info System Railroad Info & Procedure Manual
e lllinois Traffic Monitoring Program

e Manual on Uniform Traffic Control Devices

e OQversize/Overweight Permit Policy Manual

e Project Procedures Guide

e Quality Standard for Work Zone Traffic Control Devices

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available
at: http://www.dot.il.gov/desenv/orderform.html
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT’s website
(www.dot.il.gov/desenv/pregcons.html) are firms certified as a DBE in specified areas. It
is the responsibility of any prime consultant firm to go to the lllinois Unified
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the
subconsultant is certified as a DBE in the area of work the sub will be performing on a
specific project. Only the pre-qualified areas of work the DBE firm is certified in as a
DBE will be considered toward the project’'s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact Carol Lyle in the Office o
Business and Workforce Diversity.
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT's web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed wunder the UCP Directory by Category,
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE’s Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.
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Notice
Of Requirement For
lllinois Department of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR _PBCT.htm or
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts
Division100 W. Randolph, Suite 10-100Chicago, IL 606010r by calling: 312-814-2432 (TDD
312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be
valid for 5 years from the date of issuance.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE
For
Prequalification of Consultants & DBE Revisions

Prequalification:
As stated in each Professional Transportation Bulletin under the guidelines:

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the
project advertisement even if they plan to subcontract part of the project, except where noted in
a specific project advertisement. If the prime is not prequalified in the required category(s)
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for
the item.

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in
the category of work they will be performing.

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR
TRANSFER:

Subconsultants must be prequalified in accordance with the department requirements. For
specialized services that are required but which do not fall into the areas of prequalification of
the department, a non-prequalified firm may be used with department approval.

DBE Participation:

The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract,
you count only the value of the work actually performed by the DBE toward the DBE goals.” The
IDOT and U.S. DOT regulations further state:

When a DBE subcontracts part of the work its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE
goals.

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract
and it is necessary for them to obtain non professional services which would be listed as a direct
cost, the amount of those services will not apply to the DBE goal. For example if a DBE
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the
cost for this work will not apply to the DBE goal.

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted
toward the goal.
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NOTICE OF TRAINING OPPORTUNITY
Updated 4-24-09

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Kathy Willenborg

Lake Land College

5001 Lake Land Blvd.

Mattoon, IL 61938-9336

Phone: (217) 234-5285

Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us
Internet Homepage: http://www.lakeland.cc.il.us/idotacqa

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information
is available at the following address:

http://www.nhi.fhwa.dot.gov/home.asp

NATIONAL TRANSIT INSTITUTE (NTH COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information
is available at the following address:

http://www.ntionline.com
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